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TERMS OF REFERENCE:

Construction and Commissioning of the Plant for Restoration of Large-
Size Tires Treads of Heavy Duty (HD) equipment and other vehicles of
Kumtor Gold Company CJSC

Name of work: HD Large-Size Tires Restoration Plant construction

Place of work: Kyrgyz Republic

Deadline: Phased construction in accordance with the work scope/schedule:

Scope of work: Contract based

Objective: HD Large-Size Tires Restoration Plant construction and commission: tire treads
restoration; cost reduction for procurement of new tires, tires recycling (with undamaged frame)
for a new tread buildup, environmental pollution reduction (waste and CO2 emission).

The Contract price provides all costs, expenses and other expenditures in frame of the Contractor
required to fulfill the obligations under this Contract, including but not limited to: the cost of all
works, materials and equipment used in the plant construction and commission and other works,
transportation costs, garbage cleaning and disposal, wages, travel expenses, customs payment,
taxes, fees and other mandatory payments related to the execution of the Contract and stipulated by
the legislation of the Kyrgyz Republic.

General requirements:

1. The work must be carried out in accordance with modern requirements for facilities of
this purpose and the latest technologies used for tire restoration.

2. The Contractor is obligated to ensure proper performance of the obligations under the
Contract.

3. Works must be carried out to minimize the environmental/health impacts providing civil,
individuals and legal entities security as well as state property, life and health of wildlife and
plants.

4. The Contractor's organizational and technological solutions should be oriented toward
the minimization of inconvenience caused by the work being performed.

5. In accordance with applicable standards and regulations, the Contractor, at his own
expense, must provide the facility in a clean and orderly manner, as well as to avoid contamination
of adjacent premises and areas with garbage and other construction waste. Waste dumping sites
should be agreed with the Client. The Contractor shall arrange the waste removal and disposal at
OWN expense.

6. During work, the Contractor must use modern materials and products, which must have
quality certificates.

7. Before starting work, the Contractor must provide the Client with certificates (passports)
of quality, certificates of compliance. The Contractor shall ensure the use of new (not used or
damaged) tools, materials, and components, which environmental safety and quality meet the
GOST requirements for such types of products and have all necessary certificates of compliance
and fire safety (if the materials used are subject to mandatory certification).



9. The Contractor is obliged to suspend the work immediately and notify the Client in
writing and do not resume the work until the Client's written permission in case of discovering
circumstances beyond the Contractor's control that may compromise the quality or the schedule of
works.

10. Equipment for tire refreading must be capable of 10.00R22.5 to 59.80R63 tire size.

11. All work should be carried out in strict accordance with the approved project
documentation and the project to produce work,

12. Any deviations from the design documentation are allowed only with written approval
from the authorized representatives of the Client and the design organization.

Quality and Safety Requirements:

The work must comply with the normative, technical, and methodological documentation
in force in the territory of the Kyrgyz Republic

The Client reserves the right to carry out selective control over the manufacture of
structures. The Contractor undertakes to notify the Client about the readiness of the
manufactured structures for quality control.

Under the Contract, the Contractor must ensure that the quality control is carried out by services
equipped with technical means, ensuring the necessary reliability and completeness of control, and
having the appropriate accreditation. Terms of work:

The Contractor is obliged to comply with the following conditions:

- the site must be constantly attended by the work contractor appointed by the order of the
head of the contractor and having the necessary permissions to carry out all types of work
performed;

- the Contractor is obliged to keep a Work Production Log, which reflects the entire course
of the actual production of work, as well as facts and circumstances related to the production of
work that are important in the relationship between the Client and the contractor and presents it to
the Client upon the request;

- The Contractor duly draws up all the as-built documentation: acts of hidden work with
photographs, acts of intermediate acceptance, etc.

- the Contractor organizes the execution of the work;

The Contractor provides the Client for review and approval:

- an order for the persons responsible for the performance of work at the facility (within 5
working days from the date of the contract);

- a work schedule developed in accordance with the deadlines (within 5 working days from
the date of the contract);

- stitched and numbered general and special journals, which keep records of the work
performed (within 5 working days from the date of the contract).

- certificates, passports for materials and other documents certifying the guality of
materials, structures, parts, and components used in the production of work and related to the
subject of the Contract;

Reqguirements for the replacement of substandard (defective) materials and components

If, upon acceptance, materials, structures, or equipment of non-agreed parameters,
characteristics, names, models, etc., are found that are not of high quality or do not meet the
Client's requirements, the Client must refuse to accept them by notifying the Contractor. Herewith,
the Contractor is obliged to replace the Client's request within 10 working days from the moment
the Client makes such a request. The Contractor shall bear all costs associated with the replacement
of parts agreed with the Client.

Requirements for documentation for materials and components
When supplying materials and components, the supplier provides the recipient with
documents in accordance with the governing directives of the EAEU "On Approval of the Unified



List of Products Subject to Mandatory Certification and the Unified List of Products, Confirmation
of Conformity of which is in the form of a declaration of conformity", as well as the Technical
Regulations of the Customs Union.

Other requirements:

All work on the tire plant construction and commission must be carried out by specialists
using the necessary equipment, tools, and materials in accordance with the estimate documentation
and this technical assignment.

The Contractor is obliged to ensure the possibility of access for the Client's representative
to the facility at the first request of the Client.

The contractor is obliged, in the prescribed manner and form, to maintain documentation
on the safety of work, a record of the work performed, reporting documentation and provide it to
the Client at the first request.

The Contractor is obliged to provide the Client with an order on the appointment of a
representative of the Contractor responsible for the performance of work at the facility, indicating
the powers granted to him, which should include the right to sign and agree on the logs of the work
and acts of work performed.

The Contractor shall indemnify for the damage caused to the Client or to third parties in
the course of the work.

In cases of damage to property, damage to human health associated with the work, the
Contractor is liable in the manner prescribed by law in full.

The Contractor informs the Client about the progress of work, eliminates the violations,
defects, shortcomings in the work identified by the Client within the time frame agreed with the
Client.

In the event of force majeure, slowing down the progress of work against the deadline, the
Contractor is obliged to immediately notify the Client.

Waste and garbage storage and disposal:

Waste occurred during the construction and commission of a tire retreading plant must be
registered according to the act and transferred to the disposal, disposal, or storage facilities for
similar waste.

If during the performance of work, it becomes necessary to store garbage, the Contractor
is obliged to use special garbage containers and bunkers installed in places agreed with the Client.
If it is impossible to use containers, the Contractor creates an open area for temporary storage of
production and consumption waste on his own.

The Contractor is obliged in the process of performing the work to carry out timely cleaning
of the repair facility and the adjacent territory, to remove construction waste every day. Upon
completion of the work, clean the facility and the adjacent territory, remove construction and other
waste, equipment, inventory, tools, materials belonging to the Contractor.

The Contractor 1s responsible for the sanitary maintenance of the territory until the delivery
of the Client's acceptance committee.

The procedure for the delivery and acceptance of work results

The procedure for the delivery and acceptance of the work results is specified in the draft
contract concluded based on the results of the electronic auction.

Acceptance of work results in the presence of imperfections and defects is not allowed.
Requirements for the transfer of technical and other documents to the Client upon
completion and delivery of works

The Contractor is obliged to provide.

- act of completed work in the form No.

- certificates on the cost of work performed and costs in the form No.



The contractor, together with the final acts of form  and certificates of form . is
obliged {o provide:
- work production log;
- executive documentation.
All documentation listed in the terms of reference must be valid as of the date of approval
of the final Act on the fulfillment of obligations by the Parties. The preparation of this
documentation is carried out at the expense of the Contractor.



